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Request for Qualifications for Construction Management at Risk Services 

I. General Information 

 

A.  Project Information 

 

Awarding Authority:   Division of Capital Asset Management and Maintenance 

 

 

Mass. State Project No. (Project Number) 
 

Project Title:   (Full Project Name and Location), Massachusetts 

 

 

Submission Deadline:  2:00 P.M. (Day and Date) 

 

Submit One (1) original and six (6) complete copies of the Statement of Qualifications (“SOQ”) with 

all required forms, attachments, supporting documentation and information to:  

 

DCAMM Bid Room, Room 107 

Division of Capital Asset Management & Maintenance 

    One Ashburton Place, 1st Floor 

    Boston, MA 02108 

    Telephone: (617) 727-4003 

 

Packages must be labeled on the outside with the following information: 

“RFQ for Construction Management Services,” the Project number and 

title, and CM firm’s name, business address and telephone number. 

 

DCAMM’s official RFQ Informational Meeting will be held on (Optional) (Date) at (time) A.M. 

at DCAMM’s Bid Room, 1st Floor, Room 107, One Ashburton Place, Boston. Massachusetts. 

 

Conceptual Estimated Construction Cost:  $(dollar value)  

 

Estimated Construction Duration: (number of months) months  

 

Project Team:  DCAMM PM:    (PM Name) 

Designer:  (Designer Firm Name) (phase of design) 

 

 

RFQ Interest Form: Firms interested in this Project must submit an RFQ Interest Form 

to DCAMM’s Bid Room by email to: bidroom.dcamm@state.ma.us.  
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B.  Introduction 
 

Firms interested in providing Public Construction Manager at Risk Services (“CM” or “CM at Risk”) 

for the Project are invited to submit a Statement of Qualifications (“SOQ”) to the Division of Capital 

Asset Management and Maintenance (“DCAMM”).  This CM at Risk services procurement is 

conducted pursuant to M.G.L. Chapter 149A, contained in Chapter 193 of the Acts of 2004.  This 

Request for Qualifications (“RFQ”) is the first phase of a two-phase procurement process as set forth 

in MGL Chapter 149A.  DCAMM is prequalifying firms interested in providing public CM at Risk 

services for the project through this RFQ process.  DCAMM will evaluate submitted SOQs based 

upon the identified evaluation criteria and will select those respondents it deems qualified.  Only those 

respondents deemed qualified will be invited to submit a Proposal in response to a detailed Request for 

Proposals (“RFP”) which will be issued in the second phase of the procurement process.  The project 

delivery method for construction will be public CM at Risk with a Guaranteed Maximum Price 

(“GMP”) under M.G.L. Chapter 149A.  Firms interested in being prequalified must demonstrate 

that they have prior experience as a Construction Manager on at least three CM at Risk projects 

and have completed at least one project of a similar cost, complexity, type, and size as this 

project as it is described further below.   The prior CM at Risk projects must have been 

completed within the last ten (10) years. 

 

C. Project Description 

(Project Description, sample appears:  The project is a new two-story building containing 69,004 SF 

that will contain both heated and unheated storage, administration space, classrooms, maintenance 

training work bay, kitchen, physical fitness area, locker room, toilet/shower rooms, and 

assembly/drill hall and new parking.  The 5.5 acre site, located at 679 Lowell Street in the City of 

Methuen, is a Massachusetts National Guard facility, with an existing building to remain and a 

vehicle storage building containing 48 garage bays which will be demolished as part of this project.  

The study is in the process of being certified and it is expected that the design will be initiated this 

winter. 
 

It is the intention of this project to produce a Massachusetts LEED Plus certifiable facility. 

 

The project will be subject to the minimum wage rates set under the Massachusetts Prevailing Wage 

Laws. Workforce utilization goals will apply to the project. 

 

The Minority Business Enterprise and Women Business Enterprise 

 (MBE/WBE) participation goal for this Contract is a combined goal of   10.4 %. 

The combined goal requires a reasonable representation of both MBE  

and WBE firm participation on the project as further set forth in the Owner-CM Agreement and the 

General Conditions of the contract. 

 

The applicable minority workforce utilization percentage is 15.3 %. 

The applicable women workforce utilization percentage is 6.9 %. 

 

The Commonwealth encourages and monitors the participation of Service-Disabled Veteran-Owned 

Business Enterprises (“SDVOBE”) and Veteran Business Enterprises ("VBE") on its construction 

projects.  The benchmark for SDVOBE and VBE participation on the project is 3%.  
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Pursuant to M.G.L. c. 30, §39S(a)(2) all employees to be employed on the Project must have 

successfully completed a course in construction safety and health approved by OSHA and of at least 

10 hours in duration.  All Trade Contractors on the Project will also be required to provide written 

verification of compliance with Federal Department of Homeland Security Requirements, including 

but not limited to the Employment Eligibility Verification (Form I-9) Process. 

 

DCAMM uses PMAS/PROLOG project management system for its projects and the selected 

Construction Manager will be required to utilize the system for project communication, tracking, etc.   

 

A site visit will not be conducted at the RFQ phase.  Drawings, specifications, and other documents 

will not be available to respondents during the RFQ phase. 

 

D. Project Schedule 
 

(Project Schedule, sample appears:  The architectural firm of The Office of Michael Rosenfeld, Inc. is 

currently completing the study phase of this project.  DCAMM anticipates that the study for the 

project will be certified in October of 20--, with the construction project designer under contract by 

late fall 20--0.  Construction documents will be completed during winter 20--.  It is anticipated that 

the Construction Manager will be under contract while the construction documents are being 

developed, with a possible construction start in the spring of 20--.  The construction is expected to be 

completed within eighteen months.  It is intended that the construction be completed and that the 

building be fully functional and occupied by fall 20--). 

 

E. Construction Manager at Risk Two-Phase Selection Process 
 

The CM selection process is a two-phase process as set forth in M.G.L. c. 149A, contained in Chapter 

193 of the Acts of 2004.  Phase One, the Request for Qualifications, RFQ phase, is the qualifications 

phase.  Only firms selected during the Phase One prequalification phase will be permitted to 

participate in Phase Two, the Request for Proposals, RFP phase used to select a CM firm.  The RFQ 

phase will be used to prequalify construction management at risk firms.  Interested firms must submit 

a Statement of Qualifications, SOQ, by the deadline set for submission.  DCAMM will appoint and 

assemble a prequalification committee (“Prequalification Committee”) to review and evaluate the 

SOQs received.  DCAMM anticipates concluding the RFQ evaluation process within 30 days from 

submission of SOQs.  Only those firms determined to be qualified by the Prequalification 

Committee will be invited and permitted to submit a proposal in response to the Phase Two, 

RFP.  Firms that are not selected as qualified by the Prequalification Committee and firms that 

do not participate in the RFQ phase will be precluded from participating in the RFP CM 

selection phase.  

 

This RFQ is Phase One of the procurement process.  After the deadline for the submission of SOQs 

has passed, DCAMM will prepare a register of the names of the firms submitting SOQs which will be 

available for public inspection.  The Prequalification Committee will review and evaluate the SOQs 

submitted, information contained in the DCAMM certification files, information on prior project 

performance, information obtained from references, information obtained from governmental agencies 

and entities, and such other information as may be obtained.  DCAMM, at its sole discretion, may 

request additional information to clarify or supplement the information obtained.  
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Based upon its review and evaluation, the Prequalification Committee will prepare a written 

evaluation that provides an overall composite rating and a specific rating for each of the evaluation 

criteria for each of the CM firms that have submitted complete materials as required by this RFQ.  

These ratings will be “qualified” or “not qualified” or such additional rating as the Prequalification 

Committee finds reasonable.  The Prequalification Committee shall rate the respondents based on the 

composite ratings.  Firms receiving an overall composite rating of “not qualified” will not be deemed 

qualified.  The Prequalification Committee shall endeavor to identify at least three CM firms which it 

deems qualified.  If the Prequalification Committee does not rate at least three CM’s as qualified, it 

will either repeat the RFQ process or procure the project under the provisions of M.G.L. c. 149, §44A-

44J.  DCAMM shall complete the Phase One process by written notice to all firm’s advising them as 

to whether they were prequalified or not and those CM firms deemed qualified will be invited to 

participate in Phase Two (RFP). 

 

In Phase Two a detailed Request for Proposals for CM at Risk will be issued to the CM Firms 

deemed qualified in this Phase One prequalification process.  The RFP Selection Committee 

(Selection Committee) will evaluate the proposals on multiple factors, rank the proposals based on the 

composite ratings including their fee proposal, make a recommendation for the preferred CM Firm to 

the Commissioner of DCAMM, and commence negotiations with the highest ranked CM at Risk Firm.  

In the event negotiations with the highest ranked firm will not result in a contract acceptable to 

DCAMM, negotiations will be terminated and negotiations will commence with the next highest 

ranked firm, and the process will continue until DCAMM can reach an acceptable contract with one of 

the prequalified CM at Risk firms that submitted an advantageous proposal. 

 

F. Treatment of Information submitted to DCAMM 
 

DCAMM shall have no obligation to treat any information submitted in or in connection with a SOQ 

as proprietary or confidential, with the exception of the audited financial statement which is deemed 

confidential.  DCAMM’s obligation with respect to protection and disclosure of such information shall 

at all times be subject to applicable laws, including the Massachusetts Public Records law.  The 

audited financial statement shall remain confidential and shall not be a public record to the fullest 

extent permissible under the law.  DCAMM shall have the right to use all or portions of the SOQ and 

accompanying information, as it considers necessary or desirable in connection with the Project.  By 

the submission of a SOQ, the respondent thereby grants to DCAMM an unrestricted license to use the 

SOQ, including all materials submitted therewith, in connection with the Project. 

 

G. Communication between DCAMM and Respondents 
 

Unauthorized communications or contact between CM firms, their employees, agents or other 

related entities interested in submitting SOQs and DCAMM, the project designer or program 

manager, or any other person or entity participating on the Prequalification Committee or 

Selection Committee with regard to this project are strictly prohibited.  The only authorized 

communications shall be 1) inquiries to DCAMM’s Bid Room for general information about obtaining 

the RFQ, RFQ submission deadlines, and the existence of any relevant addenda to the RFQ; and 2) 

inquiries made at the official RFQ Informational Meeting if one is held by DCAMM at the date and 

time that may be set above; 3) general inquiries about the RFQ process and DCAMM’s CM at Risk 

Program can be made to Bob Barry, Deputy Director of Construction, (617) 727-4050 x 31521, no 

project specific inquiries will be permitted; and 4) DCAMM may initiate contact to advise firms of 

CM at Risk project opportunities. 
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Any issues brought to DCAMM’s attention either at the RFQ Informational Meeting if one is held, or 

by contacting DCAMM’s Bid Room or Bob Barry as set forth above, which DCAMM determines 

require additional clarification will be addressed by issuing a written addendum.  Oral and other 

clarifications will be without legal effect.  All such addenda will be considered part of this RFQ, and 

the respondent shall be required to acknowledge receipt of all addenda on the RFQ Proposal Response 

Form attached to this RFQ.  DCAMM will post all addenda on DCAMM’s E-Bid Room and on 

www.commbuys.com in the listings for this Project. DCAMM's E-Bid Room system vendor will also 

email a notification when a new addendum is issued alerting firms that opt to receive these 

notifications that an addendum has been issued. Interested vendors must affirmatively opt to receive 

notice of these project updates on the project's E-Bid Room page.  It shall be the sole responsibility of 

the Respondent to ascertain the existence of any and all addenda issued by DCAMM.  

 

From the date of issuance of this RFQ, any respondent that contacts directly or indirectly any member 

or employee of the DCAMM, or the owner’s designer or program manager, or any member of the 

selection team in connection with the selection process or the contract contemplated herein for this 

project is subject to disqualification.  Contact is permitted for the purpose of obtaining a copy of this 

RFQ, to contact the DCAMM Contractor Certification Office, the DCAMM Bid Room or to submit a 

verbal or written question or request for clarification at the RFQ Informational Meeting as prescribed 

above in this section.  

 

H.  Status of Request for Qualifications 
 

This Request for Qualifications is solely a request for information. It does not represent an offer nor 

does it confer any rights on any respondent.  DCAMM shall not be responsible under any 

circumstances for any costs incurred by any respondents to this RFQ.  DCAMM reserves the right to 

modify, suspend or cancel this procurement at any time at its sole discretion. 

http://www.commbuys.com/
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Request for Qualifications for Construction Management at Risk Services  

II. Scope of Services for Construction Management 
 

The Construction Manager shall be responsible for complete construction management services for all 

phases of the project for a guaranteed maximum price. At each phase, DCAMM at its sole discretion 

will determine whether it will proceed to the next phase or terminate Construction Manager Services 

on the project.  Certain trade construction work will be procured using procedures similar to the Mass 

General Laws Chapter 149 Filed Sub-bid laws after a pre-qualification process.  The procedure is 

specified in Chapter 193 of the Acts of 2004 in the new Mass. General Laws Chapter 149A.  A detailed 

scope of services will be included in the Request for Proposals.  The following is an outline of services 

anticipated. 

 

A. Pre-Construction (Design) Phase 

 

1. Review and recommend revisions, if appropriate, to the project master Schedule, Construction 

Budget and permitting plan developed by DCAMM. 

 

2. Develop the scope of work and prepare bid packages in concert with the Designer (DCAMM will 

provide a template for the Trade bid packages) for each trade to be bid and participate in the 

prequalification and qualification of each of the Trade Contractor and other subcontractors as 

defined by law. 

 

3. Attend and, if requested by DCAMM, schedule and lead periodic project meetings and special 

meetings for the exchange of information concerning the project, and review of design progress, 

permits and approvals. All meetings shall be held at a location and time convenient to the 

DCAMM Project Manager. 

 

4. Review the design documents and other construction documents and make recommendations to 

DCAMM as to value engineering, constructability, suitability of materials and equipment, 

scheduling, time, methods and sequence of construction, and the clarity, consistency and 

coordination of documentation. 

 

5. Perform periodic detailed cost estimates for the entire construction and for phases or portions of 

the work as directed by DCAMM, and work with the project designer to reconcile differences. 

 

6. Perform detailed cost estimates and value engineering analyses during the development of 

Schematic Design, Design Development, and Construction Documentation phase of the project. 

The CM shall work with the Designer to reconcile differences. 

 

7. DCAMM may require additional cost estimates to confirm budget due to modifications made via 

design workshops.  The CM shall work with the Designer to reconcile differences. 

 

8. The CM shall assign a professional project scheduler possessing building and site design and 

construction experience.  If deemed qualified by DCAMM, the CM can assign an in-house 

scheduler. Develop a detailed critical path method (CPM) schedule that identifies all design 

activities, permits and all other activities required to be completed before construction activities 
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can begin and a preliminary construction schedule.  The CPM project schedules shall be developed 

using Microsoft Project’s latest version. 

 

9.  Develop, in coordination with DCAMM, a system for tracking project costs and cash flow. 

 

10. Conduct activities relating to the procurement and award of Trade Contracts and all other contracts 

for the furnishing of labor, materials, equipment, or other services in connection with the 

construction of this project, in accordance with procedures to be developed by DCAMM and in a 

manner that will meet Minority Business Enterprise and Women Business Enterprise goals set by 

DCAMM for the project.   

 

B.  Construction Phase 
 

 

1. Obtain and pay for all required construction related permits. 

 

2. Furnish bonds and insurance as required by the contract documents. 

 

3. Provide and maintain a construction site office and provide all site management and 

administration. 

 

4. Manage and coordinate all Trade Contractors and subcontractors and others engaged in the 

performance of the work.  

 

5. Meet the Women Business Enterprise and Minority Business Enterprise participation goals and 

minority work force goals for the Project. 

 

6. Implement procedures following DCAMM’s standards for reviewing and processing requests for 

information or clarifications and interpretations of the contract documents; shop drawings, 

samples, and all other submittals, contract schedule adjustments, change order proposals, proposals 

for substitutions, payment applications, as-built drawings, and maintenance of logs using the 

internet-based PMAS/Prolog system software. 

 

7. Continuously supervise and observe all work in progress so as to ensure that the work is 

proceeding in accordance with the construction contract documents. 

 

8. Attend and, if requested by DCAMM, schedule and lead regular project and construction progress 

meetings, and conduct regular meetings at the site with each subcontractor. All meetings shall be 

held at a location and time convenient to the DCAMM Project Manager. 

 

9. Develop and implement a change order control system using the internet based PMAS/Prolog 

system software. 

 

10. Establish and implement a Quality Control program including monitoring the quality programs of 

all subcontractors. 

 

11. Develop and implement a projectwide safety program, including monitoring and enforcement of 

the program for Trade and subcontractors. 
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12. Monitor closely the progress of construction of each subcontractor, prepare a construction 

schedule report at least monthly and, if and as necessary, prepare and submit recovery schedules. 

 

13. Provide a part-time independent, project-dedicated scheduler to develop, maintain and update the 

detailed CPM schedule. 

 

14. Furnish monthly reports concerning the progress of the work which address: (a) compliance with 

the construction schedule, (b) status of testing and inspection activities performed by the CM and 

subcontractors, (c) status of shop drawings and submittals, (d) status of change orders, (e) status of 

MBE/WBE participation, and (f) other matters relating to the progress of work as directed by 

DCAMM. 

 

15. Determine when each subcontractor’s work is substantially complete and prepare a list of 

incomplete work and work which does not conform to the requirements of the construction 

documents. 

 

16. Maintain complete and accurate records, including (a) correspondence, (b) meeting notes and 

minutes, (c) shop drawings and submittals, (d) construction documents including change orders, 

(e) clarifications and interpretations of the construction documents issued by the project designer, 

(f) progress reports including observations of testing performed, (g) as-built drawings, and (h) all 

other project related documents including but not limited to those utilizing the PMAS/Prolog 

system. 

 

C.  Post-Construction Phase 

 

In accordance with the project designer, develop and implement procedures for orderly completion of 

punch list items, checkout of utilities, operational systems and equipment and initial start up and 

testing.  Preparation and delivery to the DCAMM warranties, as built drawings, maintenance manuals, 

and the like, and generally administer closeout of the project. Ensure performance of all warranty 

obligations, resolution of all claims, and other post-construction requirements.  
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Request for Qualifications for Construction Management at Risk Services 

III. Submission Instructions and Requirements and Evaluation Criteria 
 

A.  Submission Deadline   2:00 P.M. on the Date indicated on cover and page 1

   

 

An original and six complete copies, each in three hole binders (Original unbound) of the Statement of 

Qualifications with all required forms, attachments, supporting documentation and information must 

be received by DCAMM on or before the submission time and date set forth above as determined by 

DCAMM’s date/time stamp.  All envelopes must be labeled “RFQ for Construction Management 

Services, (Project Number and Name),” with the respondent firm’s name, business address and 

telephone number and be mailed or delivered to the following address: 

 

DCAMM Bid Room, Room 107 

Division of Capital Asset Management & Maintenance 

One Ashburton Place, 1st Floor 

Boston, MA 02108 

 

Statements of Qualification received by DCAMM later than the submission deadline specified above 

will be rejected and returned to the respondent.  Respondents are cautioned to allow sufficient time for 

mailed materials to be received.  Telecopied, faxed, or e-mailed qualifications will not be accepted.  

Qualification statements will not be opened or read publicly. 

 

B. Submission Requirements 

 

The respondent must submit all of the information and documentation listed below.  Selection of the 

respondents for Phase One, the prequalification process will be based on the submitted information 

and materials, information on prior project performance, information obtained from references, 

information obtained from governmental agencies and entities, information contained within DCAMM 

certification files, and such other information as may be obtained. 

 

Do not include superfluous material.  Respondents must include the CM at Risk Statement of 

Qualifications Response Form attached below and signed by an authorized representative, and 

all of the forms and materials required for Schedules A through L.  Respondents must give 

complete and accurate answers to all questions and provide all of the information requested.  

Respondents can not alter the text of the forms or schedules in any way.  Any such alteration will be 

grounds for disqualification.  Making a materially false statement in this submission is grounds for 

rejecting a Statement of Qualifications submission and may subject the respondent to other civil or 

criminal penalties. 

1. Qualifications Application: Respondent must complete the CM at Risk Qualifications 

Application Schedule A attached to the SOQ below.  Joint ventures must provide information 

about each of the joint venture partners. 

2. Executive Summary: Respondent must attach as Schedule B to the SOQ a cover letter or 

executive summary detailing the key elements and factors that differentiate the respondent firm 

from other firms.  Joint ventures must provide information about the nature of the joint venture 
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including the approximate percentage participation by each joint venture partner and the 

division of responsibility among the joint venture partners.  This letter/executive summary 

should not exceed 6 pages. 

3. Management Personnel and Project Organizational Chart: Respondent must complete 

Schedule C attached to the SOQ below, and must attach at Schedule C both: i) an 

organizational chart and ii) a resume for each and every person who will have any 

management responsibility, direct or indirect, for the Project, including but not limited to 

project executives, project managers, field superintendents and field engineers.  Joint ventures 

must identify the company that employs each individual listed. 

4. Similar Project Experience: Respondent must complete Schedule D attached to the SOQ 

below, listing similar projects for the last ten (10) years.  The first part of Schedule D requests 

information for similar projects that used the construction manager at risk delivery method and 

the second part of Schedule D requests information on similar projects in general.  For each 

project, respondent must include the name of the project, location, description of project, 

description of respondent firm’s scope of work, original contract sum, final contract sum (with 

explanation), date completed and the name, organization, address and telephone contact 

information for the owner and project architect for each such project.  For the purpose of this 

RFQ, “similar projects” shall mean projects where the construction cost for the project were 

for an amount similar to the estimated construction cost of this Project; the project was one of 

similar complexity; the project was of a similar type or scope; and the project was the 

approximate size of this Project or larger.  Joint ventures must complete a Schedule D for each 

individual joint venture partner.  

5. Terminations and Legal Proceedings: Respondent must complete Schedule E (all parts and 

subparts) attached to the SOQ below.  Part A of Schedule E requires a complete listing of each 

and every project on which the respondent firm was terminated or failed to complete the 

work within the past five (5) years.  Part B of Schedule E requires a complete listing of any 

convictions or fines incurred by the respondent firm or any of its principals for violations of 

any state or federal law within the past three (3) years.  Part C of Schedule E is divided into 

three (3) subparts. Section 1 of Part C requires a complete listing of all litigation involving a 

construction project or contract (excluding personal injury and workers’ compensation) 

whether currently pending or concluded within the past three (3) years in which the respondent 

firm was a named party.  Section 2 of Part C requires a complete listing of all administrative 

proceedings involving a construction project or contract, whether currently pending or 

concluded within the past three (3) years, in which the respondent firm was a named party.  

(NOTE:  Administrative Proceedings shall include: (i) any action taken or proceeding brought 

by a governmental agency, department, or officer to enforce any law, regulation, code, legal, or 

contractual requirement, except for those brought in state or federal courts; (ii) any action 

taken by a governmental agency, department, or officer imposing penalties, fines, or other 

sanctions for failure to comply with any such legal or contractual requirement, or (iii) any other 

matter before an administrative body.)  Section 3 of Part C requires a complete listing of all 

arbitrations involving a construction project or contract, whether currently pending or 

concluded in the past three (3) years, in which the respondent firm was a named party.  Joint 

ventures must complete all parts and subparts of Schedule E for each individual joint venture 

partner. 
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6. Safety Record: Respondent must provide its experience modifier for the past three years by 

writing it in on the SOQ in the space provided and must also attach at Schedule F to the SOQ 

documentation from its insurance carrier of its Workers’ Comp. Experience Modifier for the 

past three years. Joint ventures must complete a Schedule F for each individual joint venture 

partner.   

7. MBE/WBE and Workforce Compliance Record:  Respondent must complete Schedule G 

attached to the SOQ below providing information on the firm’s compliance record with respect 

to Minority Business Enterprise and Women’s Business Enterprise participation goals and 

workforce inclusion goals for each and every project completed within the past five (5) years 

that had contractual MBE/WBE participation goals or minority and women workforce goals.  

In addition, respondent must attach documentation provided by the project owner or 

independent project manager supporting the actual participation and inclusion amounts it 

reports on Schedule G.  Joint ventures must complete a Schedule G for each individual joint 

venture partner.   

8. Audited Financial Statement: Respondent must attach at Schedule H to the SOQ a complete 

copy of its audited financial statement for the most recent fiscal year. Joint ventures must 

complete a Schedule H for each individual joint venture partner.   

9. Letter from Surety Company Evidencing Bonding: Respondent must attach at Schedule I to 

the SOQ a letter from a surety company that is licensed to do business in the Commonwealth 

and whose name appears on United States Treasury Department Circular 570 on the surety 

company’s letterhead (or a letter from a surety agent with attorney in fact authority and an 

original power of attorney accompanying the letter) confirming that it will provide respondent 

firm with payment and performance bonds on the Project in an amount equal to or greater than 

110 per cent of the estimated construction cost of the Project.  This letter can either reference 

the joint venture’s bonding or submit separate letters for each individual joint venture partner.   

10. Certificate of Eligibility and Update Statement: Respondent must attach at Schedule J to the 

SOQ both: i) a current Certificate of Eligibility (issued by DCAMM) showing respondent is 

certified in General Building Construction with appropriate single project limits and aggregate 

limits as set forth above, and ii) a completed Update Statement on the current form of Update 

Statement available on DCAMM’s website.  Joint ventures which are not yet DCAMM 

certified as a joint venture must submit a Certificate of Eligibility and Update Statement for 

each individual joint venture partner. 

11. Examples of Project Management Reports and Operating Philosophy:  Respondent must 

attach at Schedule K specific examples (no more than 3) of Project Management Reports that 

were prepared by respondent on one or more of the Construction Manager projects listed on 

Schedule D, Part A.  In addition respondent may, at its option, include a brief statement of its 

operating philosophy.  If information on respondents operating philosophy is contained in its 

Executive Summary attached at Schedule B the information should not be repeated at Schedule 

K, but can be referenced. 

12.  Examples of Prior Experience on Sustainable construction and LEED--certified buildings: 

Respondent must complete Schedule L attached to the SOQ below, listing prior project 
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experience involving sustainable construction and LEED certified buildings. Joint ventures 

must complete a Schedule L for each individual joint venture partner. 

 

C. Evaluation Criteria for Selection 
 

The respondent must submit all of the information and documentation listed in this RFQ.  Selection of 

the respondent for Phase One, the prequalification process will be based on the submitted information 

and materials, information on prior project performance, information obtained from references, 

information obtained from governmental agencies and entities, information contained within DCAMM 

certification files, and such other information as may be obtained.  Respondents must include the CM 

at Risk Statement of Qualifications Response Form and all of the materials required for Schedules A 

through L.  Respondents must give complete and accurate answers to all questions and provide all of 

the information requested.  Altering the text of the forms or schedules in any way or making a 

materially false statement in this submission is grounds for rejecting a Statement of Qualifications 

submission and may subject the respondent to other civil or criminal penalties. 

 

1. Certification, Capacity and Bonding 

 

a. Required Construction Manager at Risk Experience 

 

All respondents must have prior experience as a Construction Manager on at least three 

prior Construction Manager at Risk projects with a GMP and must have completed at 

least one project within the last ten (10) years with a total construction cost in an amount 

similar to the estimated total construction cost of this Project and must be of similar 

complexity, similar type construction, and similar size.   

 

b. Bonding Capacity 
 

The respondent shall provide evidence of bonding capability in an amount equal to or greater 

than 110 percent of the estimated construction cost for this Project (as set forth in the General 

Information section above). The evidence of bonding capability shall be in the form of a letter 

from the surety company (or a surety agent with attorney in fact authority and an original 

power of attorney accompanying the letter) The surety company must be a surety licensed to 

do business in the commonwealth and whose name appears on the United States Treasury 

Department Circular 570). 

  

c. DCAMM Certification - Copy Form CQ7 
 

The respondent must provide a copy of a current Certificate of Eligibility (Form CQ7) 

issued by DCAMM showing respondent is DCAMM certified in General Building 

Construction with a single project limit in an amount equal to, or greater than, the estimated 

construction cost for this Project (as set forth in the General Information section above).   

 

To submit a proposal in response to this RFQ, a Respondent whether an individual firm or a 

joint venture, must be certified in General Building Construction by DCAMM for a single 

project limit in the amount of the Estimated Construction Cost set forth above for the Project or 

greater and must also be within the aggregate limits of its DCAMM Certificate of Eligibility 

(Form CQ7), and a copy of the Respondent’s current DCAMM Certificate of Eligibility must 
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be included in the SOQ.  Note, however, that a joint venture team must be certified in General 

Building Construction by DCAMM for a single project limit in the amount of the Project 

Estimated Construction Cost or greater and must also be within the aggregate limits of its 

DCAMM Certificate of Eligibility, a copy of which must be included in the SOQ at the time its 

submits its RFQ.  If a respondent to the RFQ is a proposed joint venture (“JV”) that is newly 

formed or is not currently certified, then: i) each party to the proposed joint venture must be 

individually certified by DCAMM and must submit a copy of its DCAMM Certificate of 

Eligibility with its SOQ; ii) the JV respondent must state in the SOQ that it will seek 

Certification from DCAMM as a joint venture in the category of General Building 

Construction for the required limits, and state that it understands and agrees that if JV 

respondent is selected to participate in the RFP phase it will be required to submit a DCAMM 

Certificate of Eligibility for the joint venture with its response to the RFP; iii) at least one of 

the parties to the joint venture must be certified by DCAMM in the category of General 

Building Construction for a single project limit of in the amount of the Estimated Construction 

Cost for the Project and must be within the aggregate limits of its Certificate of Eligibility at 

the time the SOQ is submitted; and iv) the JV respondent shall provide evidence satisfactory to 

DCAMM of bonding capacity, in the form set forth above and satisfactory to DCAMM, for the 

proposed joint venture in the amount of the Estimated Construction Cost for the Project.  In the 

second phase of the selection process the RFP phase, a JV respondent that has been selected in 

the RFQ process, will be required to have obtained a DCAMM Certificate of Eligibility for the 

joint venture and must submit its DCAMM Certificate of Eligibility for the joint venture 

meeting the above requirements with its proposal in response to the RFP. 

 

For certification forms and additional information see DCAMM’s web site: 

www.mass.gov/dcam/certification 

 

Or contact the Certification Office at: 

 

DCAMM Contractor Certification Office 

One Ashburton Place 

Boston, Massachusetts 02108 

Telephone Number (617) 727-4050 ext. 31415 

 

d. DCAMM Update Statement - Use Form CQ3 

 

A complete and signed update statement must be submitted as part of the SOQ.  For 

DCAMM’s analysis of the Aggregate Work Limit for this RFQ, the Estimated Construction 

Cost for the project as set forth above will be used with a construction duration for the Project 

as set forth above.  DCAMM will compare the above numbers with the respondent’s current 

annualized value of all incomplete work to determine eligibility within the Aggregate Work 

Limit. 

 

If a respondent to the RFQ is a proposed joint venture and the proposed joint venture is not yet 

certified, then: i) each party to the proposed joint venture must be certified by DCAMM and 

each must submit its own signed update statement (Form CQ3) as part of its SOQ; ii) at least 

one of the parties to the joint venture must be certified by DCAMM in the category of General 

Building Construction for a single project limit equal to or greater than the Estimated 

Construction Cost of the Project and must be within the aggregate limits of its Certificate of 

http://www.mass.gov/dcam/certification
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Eligibility. When the second phase of the selection process is undertaken through an RFP, a 

joint venture respondent that has been selected in the RFQ process, will be required to submit 

its Certificate of Eligibility for the joint venture meeting the above requirements with its 

proposal to the RFP. 

 

For the required Update Statement Form and additional information see our web site. 

www.mass.gov/dcam/certification 

  

Or contact the Certification Office at: 

DCAMM Contractor Certification Office 

One Ashburton Place 

Boston, Massachusetts 02108 

Telephone Number (617) 727-4050 ext. 31415 

 

2. Firms meeting the minimum experience criteria set forth above, submitting a completed 

RFQ with Schedules and required attachments and the required Certificate of Eligibility, 

Update Statement and letter evidencing bonding capacity will be evaluated on the following 

criteria: 

 

 Prior Similar Project Experience 

 Management Team and Organization for the Project 

 Financial Status 

 Prior Project Experience 

 Litigation and Performance/Termination History 

 Safety Record 

 History of Compliance with MBE/WBE participation and workforce goals 

 Quality of performance on prior projects 

 Reference Information 

 Volume of current work on DCAMM projects 

 Sustainable construction and LEED-certified buildings. 

 

As provided by law, DCAMM’s decision on prequalification shall be final and binding and shall not 

be subject to appeal except on grounds of fraud or collusion. 

http://www.mass.gov/dcam/certification
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CM AT RISK RFQ INTEREST FORM 

(For Submission to DCAMM Immediately) 
 

Instructions:  If your firm is interested in responding to this RFQ for Prequalification of CM at Risk 

firms for this Project then you MUST fill out this CM at Risk RFQ Interest Form and submit it to 

DCAMM by email as soon as possible and BEFORE you submit your response to the RFQ.  Please 

note that this form may be emailed to DCAMM, however, the Statement of Qualifications (“SOQ”) 

with all required forms, attachments, supporting documentation and information submitted in response 

to this RFQ, cannot be emailed. It must be either hand delivered or mailed to DCAMM and be 

received by the time and date set forth in the RFQ.  
 

Awarding Authority:   Division of Capital Asset Management and Maintenance 

 

Mass. State Project No. (Project Number) 
 

Project Title:   (Project Name and Location), Massachusetts 

 

Email this CM at Risk RFQ Interest Form to the DCAMM Bid Room: 
 

   Bidroom.dcamm@state.ma.us 

 

By submitting this CM at Risk RFQ Interest Form the below identified firm is expressing its interest in 

the above-referenced public building project.  DCAMM will post all addenda for this project on 

DCAMM’s E-Bid Room and on www.commbuys.com in the listings for this Project. DCAMM's E-

Bid Room system vendor will also email a notification when a new addendum is issued alerting firms 

that opt to receive these notifications that an addendum has been issued. Interested vendors must 

affirmatively opt to receive notice of these project updates on the project's E-Bid Room page.  It shall 

be the sole responsibility of the Respondent to ascertain the existence of any and all addenda issued by 

DCAMM.   DCAMM assumes no responsibility for a firm’s failure to receive any addenda or 

other correspondence related to this RFQ.  

Firm Name:   

 

Address:   

 

    

 

Telephone:    

 

Email address:   

 

By:    

   (Signature of Authorized Representative) 

 

    

   (Print Name/Title) 

Date:         

http://www.commbuys.com/
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STATEMENT OF QUALIFICATIONS SUBMISSION CHECKLIST 

For Prequalification of CM at Risk Firms 
 

PLEASE NOTE THAT INCOMPLETE OR LATE STATEMENTS OF QUALIFICATION 

FOR CM at RISK PREQUALIFICATION WILL NOT BE CONSIDERED.  THEREFORE, 

BEFORE SUBMITING YOUR FIRM’S RESPONSE TO THIS RFQ PLEASE REVIEW THE 

FOLLOWING: 

 

     Respondent has emailed its CM at Risk RFQ Interest Form.  (If not, see form in this 

RFQ package, fill it out and fax or mail it immediately). 

 

     Respondent completed the SOQ Form and all schedules and attachments in their 

entirety. 

 

     Respondent has completed Schedules A through M and attached required 

documentation (i.e., resumes of all management personnel, organizational chart, 

commitment letter from bonding company, letter evidencing workers comp. experience 

modifier, letter from owner documenting prior project MBE/WBE participation;  

sample firm project management reports, copies of required portions of most recent 

application for certification submitted by Respondent to DCAMM,  etc.). 

 

     Respondent has submitted current DCAMM Certificate of Eligibility. 

 

     Respondent has submitted completed Update Statement. 

 

     Respondent has submitted Audited Financial Statement. 

 

     Respondent submission package includes all six (6) required copies of its SOQ 

application three (3) hole punched and bound with an original unbound. 

 

     Respondent has provided current contact information for its firm and all of its project 

contacts/references. 

 

     Respondent addressed the SOQ envelope correctly (i.e. to reference the Project and 

other required information set forth herein. 
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CM at Risk Statement of Qualifications Form (SOQ) 
 

 

Firm Name:             

Mailing Address:            

           

Street Address (if different from mailing address):         

              

Telephone Number:        Email: ____________________________ 

Contact Person:        Title:      

 

Firm acknowledges Addenda numbered      . (list all) 

A. Qualifications Application: Respondent MUST complete the CM at Risk Qualifications 

Application Schedule A attached below.  Joint ventures must provide information about each 

of the joint venture partners. 

 

B. Executive Summary: Respondent MUST attach as Schedule B a cover letter or executive 

summary detailing the key elements and factors that differentiate the respondent firm from 

other firms.  This letter/executive summary should not exceed 6 pages. Joint ventures must 

provide information about the nature of the joint venture including the approximate percentage 

participation by each joint venture partner and the division of responsibility among the joint 

venture partners. 

 

C. Management Personnel and Project Organizational Chart: Respondent MUST complete 

Schedule C attached below, provide an organizational chart and attach to it a resume for each 

and every person who will have any management responsibility, direct or indirect, for the 

Project, including but not limited to project executives, project managers, field superintendents 

and field engineers.  Joint ventures must identify the company that employs each individual 

listed. 

 

D. Similar Project Experience: Respondent MUST complete Schedule D attached below, listing 

similar projects for the last ten (10) years.  The first part of Schedule D requests information 

for similar projects that used the construction manager at risk delivery method and the second 

part of Schedule D requests information on similar projects in general.  For each project, 

respondent must include the name of the project, location, description of project, description of 

respondent firm’s role, scope of work, original contract sum, final contract sum (with 

explanation), date completed and the name, organization, address and telephone contact 

information for the owner and project architect for each such project.  For the purpose of this 

RFQ, “similar projects” shall mean projects where the construction cost for the project was for 

an amount similar to the amount of the estimated construction cost of this Project; the project 

was one of similar complexity; the project was of similar type or scope; and the project was the 
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approximate size of this Project or larger.  Joint ventures must complete a Schedule D for each 

individual joint venture partner.   

 

E. Terminations and Legal Proceedings: Respondent MUST complete Schedule E (all parts 

and subparts) attached below.  Part A of Schedule E requires a complete listing of each and 

every project on which the respondent firm was terminated or failed to complete the work 

within the past five (5) years.  Part B of Schedule E requires a complete listing of any 

convictions or fines incurred by the respondent firm or any of its principals for violations of 

any state or federal law within the past three (3) years.  Part C of Schedule E is divided into 

three (3) subparts. Section 1 of Part C requires a complete listing of all litigation involving a 

construction project or contract (excluding personal injury and workers’ compensation) 

whether currently pending or concluded within the past three (3) years in which the respondent 

firm was a named party.  Section 2 of Part C requires a complete listing of all administrative 

proceedings involving a construction project or contract, whether currently pending or 

concluded within the past three (3) years, in which the respondent firm was a named party.  

(NOTE:  Administrative Proceedings shall include: (i) any action taken or proceeding brought 

by a governmental agency, department, or officer to enforce any law, regulation, code, legal, or 

contractual requirement, except for those brought in state or federal courts; (ii) any action 

taken by a governmental agency, department, or officer imposing penalties, fines, or other 

sanctions for failure to comply with any such legal or contractual requirement, or (iii) any other 

matter before an administrative body.)  Section 3 of Part C requires a complete listing of all 

arbitrations involving a construction project or contract, whether currently pending or 

concluded in the past three (3) years, in which the respondent firm was a named party.  Joint 

ventures must complete all parts and subparts of Schedule E for each individual joint venture 

partner. 
 

F. Safety Record: Respondent MUST insert below its experience modifier for the past three 

years and attach at Schedule F documentation from its insurance carrier of its Workers’ Comp. 

Experience Modifier for the past three years.  Joint ventures must attach a Schedule F for each 

individual joint venture partner.   

Workers Comp. 

Year   Experience Modifier 

   ______________  _______________ 

   ______________  _______________ 

   ______________  _______________ 

G. MBE/WBE and Workforce Compliance Record: Respondent MUST complete Schedule G 

attached below providing information on the firm’s compliance record with respect to Minority 

Business Enterprise and Women’s Business Enterprise participation goals and workforce 

inclusion goals for each and every project completed within the past five (5) years that had a 

contractual MBE/WBE participation goals or minority and women workforce goals.  In 

addition, respondent MUST ATTACH documentation from the project owner or independent 

project manager supporting the actual participation and inclusion amounts it reports on 

Schedule G.  Joint ventures must complete a Schedule G for each individual joint venture 

partner.   
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H. Audited Financial Statement: Respondent MUST attach at Schedule H a complete copy of 

its audited financial statement for the most recent fiscal year.  Joint ventures must attach a 

Schedule H for each individual joint venture partner.   

 

I. Letter from Surety Company Evidencing Bonding: Respondent MUST attach at Schedule I 

a letter from a surety company that is licensed to do business in the Commonwealth and whose 

name appears on United States Treasury Department Circular 570 on the surety company’s 

letterhead (or a letter from a surety agent with attorney in fact authority and an original power 

of attorney accompanying the letter) confirming that it will provide respondent firm with 

payment and performance bonds on the Project in an amount equal to or greater than 110 per 

cent of the estimated construction cost of the Project.  This letter can either reference the joint 

venture’s bonding or submit separate letters for each individual joint venture partner. 

 

J. Certificate of Eligibility and Update Statement: Respondent MUST attach at Schedule J 

both a current Certificate of Eligibility (issued by DCAMM) showing respondent is certified 

in General Building Construction with appropriate single project limits and aggregate limits as 

set forth above and a completed Update Statement using the current form of Update 

Statement available on DCAMM’s website, www.mass.gov/dcam/certification  .  Joint 

ventures which are not yet DCAMM certified as a joint venture must submit a Certificate of 

Eligibility and Update Statement for each individual joint venture partner. 
 

 

K. Examples of Project Management Reports and Operating Philosophy: Respondent MUST 

attach at Schedule K specific examples (no more than 3) of Project Management Reports that 

were prepared by respondent on one or more of the Construction Manager projects listed on 

Schedule D, Part A.  In addition respondent may, at its option, include a brief statement of its 

operating philosophy.  If information on respondents operating philosophy is contained in its 

Executive Summary attached at Schedule B the information should not be repeated at Schedule 

K, but can be referenced. 

 

L. Examples of Prior Experience on Sustainable Construction and LEED--Certified 

Buildings: Respondent must complete Schedule L attached to the SOQ below, listing prior 

project experience involving sustainable construction and LEED certified buildings. Joint 

ventures must complete a Schedule L for each individual joint venture partner.   

 

Failure to accurately and completely provide the information requested may result in the 

disqualification of a respondent.   

 

http://www.mass.gov/dcam/certification
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This form MUST be signed by an officer of the firm or an individual so authorized by an officer of the 

firm who has personal knowledge regarding the information contained herein and submitted with the 

SOQ. 

To the Division of Capital Asset Management and Maintenance 

The undersigned declares that he or she has carefully examined all the documents contained in the CM 

at Risk Request for Qualifications (RFQ) solicitation for the Massachusetts State Project referenced in 

the footer below, and certifies to the best of his/her knowledge, that this Statement of Qualifications 

fully complies with all of the requirements of the RFQ and all addenda and clarifications issued in 

regard to the RFQ. 

The undersigned further certifies that he or she (or, if he or she is the authorized representative of a 

company, the company) is the only person interested in this Statement of Qualifications and any 

subsequent proposal; that it is made without any connection with any other person making any 

submission for the same work; that no person acting for, or employed by, the Commonwealth of 

Massachusetts is directly or indirectly interested in this Statement of Qualifications or any subsequent 

proposal, or in any contract which may be made under it, or in expected profits to arise therefrom; that 

the undersigned Respondent has not influenced or attempted to influence any other person or 

corporation to file a Statement of Qualifications or subsequent proposal or to refrain from doing so or 

to influence the terms of the Statement of Qualifications or any subsequent proposal of any other 

person or corporation; and that this submission is made in good faith without collusion or connection 

with any other person applying for the same work. 

The undersigned further certifies under pains and penalties of perjury that the undersigned is not 

debarred from doing public construction work in the Commonwealth of Massachusetts under the 

provisions of section twenty nine F of chapter twenty nine, or any other applicable debarment 

provision of any other chapter of the General Laws or any rule or regulation promulgated thereunder, 

and further is not debarred from doing public construction work under any law, rule or regulation of 

the federal government. 

The undersigned states that he or she has carefully examined all of the information provided and 

representations made in this Statement of Qualifications and the documents submitted with the SOQ 

including all schedules, forms and materials, and certifies to the best of his/her knowledge, that this 

Statement of Qualifications in its entirety is complete, true and accurate. 

SIGNED UNDER THE PAINS AND PENALTIES OF PERJURY: 

 

Signature:         
   (Signature of Authorized Representative)  

Name:          

Title:          

Firm Name:         

Date:         
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SCHEDULE A 

Schedule A -CM at RISK QUALIFICATIONS APPLICATION 
 

 

Firm Name:             

 

1.  BUSINESS INFORMATION 

 

Type of business entity (corporation, partnership, joint venture, etc.):     

 

Number of years in business under current business name:     

 

List all other business names firm has operated under and the time frames for each: 

 

              

 

              

 

 

If firm is a corporation, provide the following information: 

 

State of incorporation:     Date of Incorporation:     

 

Name of President:            

 

Name of Vice President:            

 

Name of Secretary or Clerk:            

 

Name of Treasurer:           

If firm is a foreign corporation, is it registered to do business in Massachusetts?______ 

 

If firm is a foreign corporation and is selected, it is required under M.G.L. c. 30, §. 39L to obtain from 

the Massachusetts Secretary of State, One Ashburton Place, 17th floor, Boston, MA a certificate 

stating that the corporation is registered to do business in Massachusetts, and to furnish said certificate 

to the awarding authority prior to the award. 

 

If firm is a partnership or joint venture provide the following information: 

 

Type of partnership/joint venture:    Date of organization:    

Name of each partner or venturer: 
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Is partnership or joint venture registered in Massachusetts?    

 

If firm is a foreign limited partnership and is selected, it will be required under M.G.L. c. 30, §. 39L to 

obtain from the Massachusetts Secretary of State, One Ashburton Place, 17th floor, Boston, MA a 

certificate stating that the partnership is registered to do business in Massachusetts, and to furnish said 

certificate to the awarding authority prior to the award. 

 

For each general partner or venturer that is a corporation, provide the following information (use 

additional sheets if necessary): 

 

Name of corporation:   ______________________________________________________ 

State of incorporation: ______________________________________________________ 

President:   ______________________________________________________ 

Secretary or Clerk:   ______________________________________________________ 

Treasurer:   ______________________________________________________ 

 

Name of corporation:   ______________________________________________________ 

State of incorporation: ______________________________________________________ 

President:   ______________________________________________________ 

Secretary or Clerk:  ______________________________________________________ 

Treasurer:   ______________________________________________________ 

 

If firm is individually owned provide the following information: 

 

Name of Owner:            

 

Date of organization:    

 

Owner’s Residence Address:           

 

Names under which firm does business         

 

Business Address:            

 

If selected firm is an individual doing business under a different name then they must furnish evidence 

of any required DBA filings.   

 

 

2. LICENSURE AND PERFORMANCE INFORMATION 

 

List all jurisdictions and trade categories in which the firm is legally licensed or otherwise qualified to 

do business and for each jurisdiction provide registration and license numbers where applicable: 
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If the firm customarily provides scopes of work with its own forces please identify the types/areas of 

work below: 

 

              

 

              

 

3. REFERENCES 

 

Provide three trade references below include name of reference, current contact person, telephone 

number and address: 

 

 

1.              

 

 

2.              

 

 

3.              

 

Provide two bank references below, include name of reference, current contact person, telephone 

number and address: 

 

 

1.              

 

 

2.              

 



 

DCAMM RFQ CM 5/17 Template  Page 25 of 43  

(Project Number-Project Name and Location) (Date of RFQ) 

 

SCHEDULE B 

 

Schedule B - EXECUTIVE SUMMARY 

 

Respondent must attach Executive Summary here 

Not to Exceed 6 Pages 
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SCHEDULE C 

Schedule C - MANAGEMENT PERSONNEL 

Firm Name: _____________________ 
 

Respondent must provide the information requested below for each and every person who will have any direct or indirect 

management responsibility for the Project, including but not limited to project executives, project managers, field superintendents 

and field engineers.  Respondents must attach a copy of the resume for each person listed. Respondents must also attach an 

Organizational Chart for the Project to this Schedule C.  Attach additional sheets if necessary. 

 
NAME TITLE ROLE/JOB RESPONSIBILITIES 

ON THIS PROJECT # OF 
YEARS 
W/FIRM 

EDUCATION & EXPERIENCE COMPLETED PROJECTS 
(if resume lists all completed 

projects this section can 
reference resume) 
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SCHEDULE D  

Schedule D - SIMILAR PROJECT INFORMATION 

Firm Name: _____________________ 
 

Respondent is required to complete all three parts, Parts A, B and C of Schedule D.  List below all similar projects the firm has completed 

during the last ten (10) years.  For the purpose of this CM at Risk project “similar projects” shall mean projects where the respondent was the 

Construction Manager (Part A) or General Contractor (Part B) and shall mean projects where the construction cost for the project was for an amount 

similar to the amount of the estimated construction cost of this Project; the project was one of similar complexity; the project was of similar type or 

scope; and the project was the approximate size of this Project or larger.  On Part C list the Contact information for the owner and designer for each 

and every project listed on Part A or Part B.  Attach additional sheets if necessary. 

 

Part A.  CM PROJECTS – List only projects on which the firm was the Construction Manager in this 

section. 
PROJECT NAME & 

LOCATION 
PROJECT 
OWNER 

PROJECT DESCRIPTION DESCRIPTION OF SERVICES 
PROVIDED BY FIRM 

ORIGINAL AND FINAL 
CONTRACT AMOUNT 
WITH EXPLANATION 

PROJECT 
START AND 

COMPLETION 
DATE 
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Schedule D - SIMILAR PROJECT INFORMATION (continued) 

Firm Name: _____________________ 
 

Part B.  GENERAL CONTRACTOR PROJECTS – List only projects on which the firm was the General 

Contractor or Prime Contractor and was not the Construction Manager in this section.  Attach additional 

sheets if necessary. 
PROJECT NAME & 

LOCATION 
PROJECT 
OWNER 

PROJECT DESCRIPTION DESCRIPTION OF SERVICES 
PROVIDED BY FIRM 

ORIGINAL AND FINAL 
CONTRACT AMOUNT 
WITH EXPLANATION 

PROJECT 
START AND 

COMPLETION 
DATE 
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Schedule D – SIMILAR PROJECT INFORMATION (continued) 

Firm Name: _____________________ 
 

Part C. PROJECT CONTACTS – Respondent must list below contact information for the owner and designer on each of the 

projects listed on Schedule D Part A and Part B above.  Be certain to confirm the contact information is current.  Attach 

additional sheets of necessary. 

PROJECT NAME & 
LOCATION 

             COMPANY NAME                     CONTACT PERSON/ADDRESS                        TELEPHONE#                 FAX# 

 
OWNER 

DESIGNER 

 
OWNER 

DESIGNER 

 OWNER 

DESIGNER 

 
OWNER 

DESIGNER 

 
OWNER 

DESIGNER 

 
OWNER 

DESIGNER 

 
OWNER 

DESIGNER 

 
OWNER 

DESIGNER  
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Schedule E - Terminations and Legal Proceedings 
 

 

INSTRUCTIONS:  Respondent must complete Schedule E attached to the SOQ below, which consists of Parts A, B and C as 

indicated herein.  Be sure to complete all required parts of Schedule E as instructed below.  Joint Ventures must complete all 

parts of Schedule E for each individual joint venture partner.  Attach additional sheets of necessary. 
 

 PART A. Respondent must complete the chart in Part A by listing each and every project on which the firm was 

terminated, failed to complete the work, or paid liquidated damages within the past five (5) years. 

 

 PART B. Respondent must provide a complete the chart in Part B by listing of each and every conviction or fine 

incurred by the respondent firm or any of its principals for violations of any state or federal law within 

the past three (3) years. 

 

 PART C. Respondent must complete Part C, Sections 1 through 3 and provide the required information about any 

and all legal proceedings whether currently pending, or concluded within the past three (3) years, in which 

the respondent firm was a named party, that involved a construction project or a construction contract.  

Respondents are not required to include personal injury or workers’ compensation matters.  Part C is divided 

into three (3) types of legal proceedings as follows: 

 

 Section 1.  Requires Respondent to list all litigation (excluding personal injury or workers’ compensation) 

involving a construction project or contract.   

 

 Section 2.  Requires Respondent to list all administrative proceedings involving a construction project or 

contract.  (NOTE:  Administrative Proceedings shall include: (i) any action taken or proceeding brought by a 

governmental agency, department, or officer to enforce any law, regulation, code, legal, or contractual 

requirement, except for those brought in state or federal courts; (ii) any action taken by a governmental 

agency, department, or officer imposing penalties, fines, or other sanctions for failure to comply with any 

such legal or contractual requirement, or (iii) any other matter before an administrative body.) 

 

 Section 3.  Requires Respondent to list all arbitrations involving a construction project or contract. 
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(Project Number-Project Name and Location)   (Date of RFQ) 

  
 

Schedule E - Terminations and Legal Proceedings 

Firm Name: _____________________ 
 

Part A. Terminations, Incomplete Projects, Liquidated Damages Paid - List each and every project on which the firm was 

terminated, failed to complete the work, or paid liquidated damages within the past five (5) years.  Failure to provide a 

complete and accurate list may result in a firm being deemed unqualified and further action may be taken against the firm.  

Attach Additional Sheets If Necessary.   

 

PROJECT NAME & LOCATION PROJECT 
OWNER  

SCOPE OF 
WORK 

PERFORMED 

PROJECT START  
& END DATES 

ESTIMATED 
CONTRACT 

AMOUNT 

%  
COMPLETE 

REASON FOR 
FAILURE TO 
COMPLETE, 

TERMINATION, 
OR PAYMENT 

OF LIQUIDATED 
DAMAGES 
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Schedule E - Terminations and Legal Proceedings (Continued) 

Firm Name: _____________________ 

 

Part B.  Convictions And Fines -List all convictions and fines incurred by the respondent firm or any of its principals for 

violations of any state or federal law within the past three (3) years. Failure to provide a complete and accurate list may result 

in a firm being deemed unqualified and further action may be taken against the firm.  Attach Additional Sheets If Necessary.   

 

 
PROJECT NAME, 
LOCATION & OWNER 

MATTER CAPTION LIST 
ENFORCEMENT 

AGENCY AND ALL 
PARTIES 

LOCATION  
OF 

PROCEEDING 

DESCRIPTION  
OF 

ACTION 

START/END 
DATES 

STATUS 
AND 

OUTCOME 
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SCHEDULE E - TERMINATIONS and LEGAL PROCEEDINGS (Continued) 

Firm Name: _____________________ 

 

Part C. Legal Proceedings (List by Type of Action Specified in Sections 1 through 3)  
 

 Section 1 – Litigation (excluding personal injury or workers’ compensation) - List ALL LITIGATION involving a 

construction project or contract in which respondent firm was a named party, whether currently pending, or concluded within the 

past three (3) years. (NOTE: You are NOT REQUIRED to list personal injury or workers’ compensation matters.)  Failure to 

provide a complete and accurate list may result in a firm being deemed unqualified and further action may be taken 

against the firm.  Attach Additional Sheets If Necessary. 

 
PROJECT NAME, 
LOCATION & OWNER 

CASE CAPTION LIST ALL PARTIES LOCATION  
OF 

PROCEEDING 

DESCRIPTION  
OF 

DISPUTE 

START/END 
DATES 

STATUS 
AND 

OUTCOME 
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(Project Number-Project Name and Location)   (Date of RFQ) 

 

Schedule E - Terminations and Legal Proceedings (Continued) 

Firm Name: _____________________ 

 

Part C. Legal Proceedings (List by Type of Action Specified in Sections 1 through 3)  

 

 Section 2 – Administrative Proceedings - List ALL ADMINISTRATIVE PROCEEDINGS involving a construction 

project or contract in which respondent firm was a named party, whether currently pending, or concluded within the past three (3) 

years.  (NOTE: Administrative Proceedings include: (i) any action taken or proceeding brought by a governmental agency, department, 

or officer to enforce any law, regulation, code, legal, or contractual requirement, except for those brought in state or federal courts; (ii) 

any action taken by a governmental agency, department, or officer imposing penalties, fines, or other sanctions for failure to comply 

with any such legal or contractual requirement, or (iii) any other matter before an administrative body.)  Failure to provide a complete 

and accurate list may result in a firm being deemed unqualified and further action may be taken against the firm.  Attach Additional 

Sheets If Necessary. 

 

PROJECT NAME, 
LOCATION & OWNER 

CASE CAPTION LIST ALL PARTIES LOCATION  
OF 

PROCEEDING 

DESCRIPTION  
OF 

DISPUTE 

START/END 
DATES 

STATUS 
AND 

OUTCOME 
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(Project Number-Project Name and Location)   (Date of RFQ) 

Schedule E - Terminations and Legal Proceedings (Continued) 

Firm Name: _____________________ 

 

Part C. Legal Proceedings (List by Type of Action Specified in Sections 1 through 3)  
 

 Section 3 – Arbitrations - List ALL ARBRITRATIONS involving a construction project or contract in which respondent 

firm was a named party, whether currently pending, or concluded within the past three (3) years.   Failure to provide a complete 

and accurate list may result in a firm being deemed unqualified and further action may be taken against the firm.  

Attach Additional Sheets If Necessary.   

 
PROJECT NAME, 
LOCATION & OWNER 

CASE CAPTION LIST ALL PARTIES LOCATION  
OF 

PROCEEDING 

DESCRIPTION  
OF 

DISPUTE 

START/END 
DATES 

STATUS 
AND 

OUTCOME 
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(Project Number Project Name and Location)                       (Date of RFQ) 

 

  

SCHEDULE F 
 

Schedule F – SAFETY RECORD 
 

 

Respondents must list their workers compensation experience modifiers for the past three years 

in the space provided on the Statement of Qualifications form and must also attach here 

documentation from their insurance carrier of their Worker’s Compensation Experience 

Modifier for the past three years. 
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(Project Number Project Name and Location)   (Date of RFQ) 

 

 

 

SCHEDULE G 

Schedule G – MBE/WBE and WORKFORCE COMPLIANCE RECORD 

Firm Name: _____________________ 
Respondent is required to list below each and every project completed within the last five (5) years that had contractual MBE/WBE participation 

goals or minority and women workforce goals.  For each project with goals list the contractually required MBE, WBE and workforce participation 

goals and the actual MBE, WBE and workforce participation achieved on the project.  Respondents must attach documentation from the project 

owner or and independent project manager supporting the amount of actual MBE/WBE participation reported.  In addition, if the goals 

were not met, explain why and indicate whether any sanctions or penalties were imposed.  Attach additional sheets if necessary. 

 
PROJECT NAME, 

LOCATION & 
AWARDING 
AUTHORITY 

CONTRACT 
VALUE 

MBE 
GOAL 

ACTUAL 
MBE 

PARTICI-
PATION 

 

WBE 
GOAL 

ACTUAL 
WBE 

PARTICI-
PATION 

WORK-
FORCE 
GOALS 
 

ACTUAL 
WORK-
FORCE 

PARTICI-
PATION 

IF GOALS NOT MET EXPLAIN 
WHY 

SANCTION 
OR 

PENALTY 
AND 

AMOUNT 
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SCHEDULE H 

 

Schedule H – AUDITED FINANCIAL STATEMENT 

 

 

 

Respondent must attach its most recent audited financial statement here 
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(Project Number Project Name and Location) (Date of RFQ) 

 

 

SCHEDULE I 
 

Schedule I – LETTER EVIDENCING BONDING CAPACITY 

 

 

Respondent must attach here a letter from a surety company (or from an agent meeting 

the criteria set forth above) evidencing that the surety will provide respondent with 

payment and performance bonds for the Project in an amount equal to or greater than 110% 

of the estimated construction cost of the Project. The surety company must meet the 

requirements set forth above. 
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(Project Number Project Name and Location) (Date of RFQ) 

 

 

 

SCHEDULE J 
 

Schedule J – CERTIFICATE OF ELIGIBILITY AND UPDATE STATEMENT 
 

 

Respondent must attach here two documents: 

 

1) a copy of its current DCAMM Certificate of Eligibility (Form CQ7) meeting 

the requirements set forth above in this RFQ; and 

 

2) a completed and signed DCAMM Update Statement using the current form 

of Update Statement available on DCAMM’s website, 

www.mass.gov/dcam/certification  

 

http://www.mass.gov/dcam/certification
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(Project Number Project Name and Location) (Date of RFQ) 

 

 

 

SCHEDULE K 

 

Schedule K – EXAMPLES OF PROJECT MANAGEMENT REPORTS 

 and BRIEF STATEMENT OF OPERATING PHILOSOPHY 

 

 

Respondent must attach here specific examples (no more than 3) of Project Management 

Reports that were prepared by respondent on one or more of the Construction Manager 

projects listed on Schedule D, Part A above.  In addition respondent may, at their option, 

include a brief statement of its operating philosophy.  If information on respondents 

operating philosophy is contained in its Executive Summary attached at Schedule B the 

information should not be repeated here, but can be referenced. 
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Schedule L – PROJECTS WITH SUSTAINABLE DESIGN and/or LEED CERTIFIED BUILDINGS 

Firm Name: _____________________ 
 

Respondent is required to complete both parts, Parts A and B of Schedule L.  List below all similar projects the firm has completed 

which involved sustainable design and/or LEED certified buildings.  On Part B list the Contact information for the owner and designer for 

each and every project listed on Part A.  Attach additional sheets if necessary. 

 

Part A.  List Projects Involving Sustainable Design and/or LEED Certified Buildings. 
PROJECT NAME & 

LOCATION 
PROJECT 
OWNER 

PROJECT DESCRIPTION INCLUDING 
DESCRIPTION OF SUSTAINABLE DESIGN 

OR LEED CERTIFICATION 

DESCRIPTION OF 
SERVICES 

PROVIDED BY FIRM 

ORIGINAL AND 
FINAL 

CONTRACT 
AMOUNT WITH 
EXPLANATION 

PROJECT START 
AND 

COMPLETION 
DATE 
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Schedule L – PROJECTS WITH SUSTAINABLE DESIGN and/or LEED CERTIFIED BUILDINGS 

(continued.) 

Firm Name: _____________________ 
 

Part B. PROJECT CONTACTS – Respondent must list below contact information for the owner and designer on 

each of the projects listed on Schedule L Part A above.  Be certain to confirm the contact information is current.  

 

PROJECT NAME & 
LOCATION 

             COMPANY NAME                     CONTACT PERSON/ADDRESS                        TELEPHONE#                 FAX# 

 
OWNER 

DESIGNER 

 
OWNER 

DESIGNER 

 OWNER 

DESIGNER 

 
OWNER 

DESIGNER 

 
OWNER 

DESIGNER 

 
OWNER 

DESIGNER 

 OWNER 

DESIGNER 


